

# WFN Service Order

Administrative Information			
<b>Contract Status</b>		<b>Order Type</b>	
<input type="checkbox"/> Master Services Agreement Attached      OR <input checked="" type="checkbox"/> On file		<input type="checkbox"/> New <input type="checkbox"/> Move <input type="checkbox"/> Disco <input checked="" type="checkbox"/> Upgrade <input type="checkbox"/> Downgrade <input type="checkbox"/> Renewal <input type="checkbox"/> Work Order <input type="checkbox"/> Promotion	
<b>Customer Information</b>		<b>Order #</b>	<b>LEC</b>
Customer Name	<b>Western FiberNet</b>	<b>Ckt ID for Disco, Up/Downgrade</b>	<b>CentraCom</b>
Order Contact	Luke Geddes 435-263-0750	WFN00574	
Tech / Design Contact		SL01370A Fillmore	
Test / Turnup Contact		VLANs 2474, 474	
Billing Contact	Calvin Shelley	VLANs 2511, 511	
Billing Address	136 South Main St. Suite 300		
City, State, Zip	Salt Lake City, UT 84101		
Customer Order No			
<b>Carrier Customers Only</b>		Order Date	9/18/17 <b>Due Date</b> 10/18/17
CIC/OCN Code	<input checked="" type="checkbox"/> FOC Requested <input type="checkbox"/> DLR Requested <input type="checkbox"/> LOA Requested	Requested Due Date	10/18/17 <b>Circuit Accept Date</b> _____
		<b>Send FOC, Completion to :</b>	<b>lukeg@socen.com; hrichman@stratanetworks.com</b>
		<b>Form Completed By</b>	<b>Luke Geddes / Heather Richman</b> <small>(Please type your name here)</small>

Transport & Service Information		
<b>Electrical Services</b> <input type="checkbox"/> DS-1 <input type="checkbox"/> DS-3 (Non Muxed) <input type="checkbox"/> STS / VT1.5 <input type="checkbox"/> DS-3 (Muxed) <input type="checkbox"/> STS Idaho <input type="checkbox"/> POTS <b>Line Coding / Framing</b> _____ / _____ <b>Circuit Qty:</b> <u>1</u>	<b>Optical Services</b> <input type="checkbox"/> OC-3 <input type="checkbox"/> OC-3c <input type="checkbox"/> OC-12 <input type="checkbox"/> OC-12c <input type="checkbox"/> OC-48 <input type="checkbox"/> OC-48c <input type="checkbox"/> OC-192 <input type="checkbox"/> OC-192c <b>Co-location Services</b> <input type="checkbox"/> Full Cabinet <input type="checkbox"/> Half Cabinet <input type="checkbox"/> One Third Cabinet <input type="checkbox"/> Custom Rack Space (ICB) <b>Co-lo Power Options:</b> _____ <b>Co-lo Cross Connect:</b> _____	<b>Transport Delivery Options</b> <input checked="" type="checkbox"/> Unprotected <input checked="" type="checkbox"/> Single Mode <input type="checkbox"/> Protected <input type="checkbox"/> Copper / RJ-45 Select One: _____ <b>Ethernet Hand-off:</b> 1000 Mbps Ethernet <b>Ethernet Bandwidth:</b> 100 Mb <b>QoS/CoS Options</b> QoS Template: _____ <b>ATM/Frame VCC/PVC Bandwidth:</b> _____ <input type="checkbox"/> DSL    DSL Bandwidth: _____

Network Service Details		
<input checked="" type="checkbox"/> Private Line	<input type="checkbox"/> WAN: MPLS Business Port	<input type="checkbox"/> SS7 (Provide Point Code Details Below)
<input type="checkbox"/> ATM/Frame (Indicate VCC/PVC Requirements Below)	<input type="checkbox"/> WAN: MPLS Advanced Port	<input type="checkbox"/> Toll (Provide Details Below)
<input type="checkbox"/> IP (Indicate IP Addressing Requirements Below)	<input type="checkbox"/> WAN: MPLS Multi-Service Port	<input checked="" type="checkbox"/> Ethernet

Upgrade to WFN00574 T-Mobile site at Fillmore 6850 East Scipio Tower Road. T-Mobile requesting service to be upgraded to 100Mb. VLAN 2474/474 no change, please keep at 100Mb. New VLAN 2511/511 please add 100 Mb to make a total of 200Mb. New total \$2,460/month

Location Information		
	A LOC	Z LOC
Site ID		SL01370A Fillmore
Phys. Address	136 S Main St (The Kearns Building)	6850 East Scipio Tower Road
Floor/Suite/Relay Rack		
City	Salt Lake City	Fillmore
State / Zip Code	UT / 84101	UT, 84656
<b>LAT/LONG</b>		39.2025237, -112.143452
Extended Demarc? Yes / No*	No	
Extended Demarc/Rm/Flr		
Site Contact	Matt Curtis	
Site Phone No.	435-783-4976	
Maint. Contact		
Maint. Phone No		
Local Contact Name		
Local Contact Phone No.		

Pricing and Charges	
Monthly Recurring Charges	\$2,460.00
Non-Recurring Charges	\$0.00
Special Construction	Upgrade
Contract Term (Months)	Original      MO
Sales Rep	_____

\*Service Extension (Type I or II): Any additional charges incurred for requested demarc extensions will be passed on to customer. Please provide details below.

**Remarks - Please provide a narrative description of the service being ordered**

AAV Vendor	MSO	Donor	Recipient	PRI Circuit	PRI VLAN	SEC VLAN	CIR	Proposed CIR	status	Notes
WFN	DRPRUTKJ	SL01370A	UNI	----	----	----	100	200	Upgrade Overall CIR	Upgrade Overall CIR to 200M Keep 2474/474 at 100M Add EVC/VLAN 2511/511 at 100M
WFN	DRPRUTKJ	SL01370A	EVC	WFN00574	2474	474	100	100	No Change	
WFN	DRPRUTKJ	SL01370A	SL01393A	New EVC/VLAN	2511	511	0	100	New EVC/VLAN	

**Company:** \_\_\_\_\_ **Western FiberNet**

**Signature:** \_\_\_\_\_ **On File**

**Printed Name:** \_\_\_\_\_ **Brock Johansen**

**Title:** \_\_\_\_\_ **WFN President**

**Date:** \_\_\_\_\_ **4/19/2016**

**Company:** \_\_\_\_\_ **CentraCom**

**Signature:** \_\_\_\_\_ **On File**

**Printed Name:** \_\_\_\_\_ **Brad Welch**

**Title:** \_\_\_\_\_ **VP CLEC OPS**

**Date:** \_\_\_\_\_ **4/15/2016**